
City of Auburn, Maine 
Park Ave & Mt Auburn Ave Intersection Improvements 
WIN 17627.00 
ADDENDUM #1 
November 14, 2013 
 
The following questions have been received: 
 
1. Question:  Can TOM’s be used for temporary pavement markings? 

 Response:  Yes, temporary overlay markers (TOM) will be allowed for this project. 
 
2. Question:  Is pay item 639.18, Field Office, Type A required for this project?   

 Response:  No, the field office pay item will be removed from the schedule of items.  A 
new schedule of items is attached to this Addendum. 

 
3. Question:  Is pay item 202.202, Removing Pavement Surface required for this project?  Where is it 

used? 

 Response:  Yes, pay item is required.  It will be used along the Mt Auburn Avenue overlay 
area to adjust cross slopes and crown as directed by the Engineer before placement of the 
pavement overlay. 

 
4. Question:  Will full-time inspection be provided? 

 Response:  Yes, full-time inspection is planned. 
 
5. Question:  Do you anticipate any rock excavation? 

 Response:  Yes, rock excavation pay items will be added to the schedule of items.  A new 
schedule of items is attached to this Addendum. 

 
6. Question:  Are pay items 201.23, Removing Single Tree Top Only and 201.24, Removing Stump 

anticipated for this project? 

 Response:  No, neither pay item is anticipated.  Both items will be removed from the 
schedule of items.  A new schedule of items is attached to this Addendum. 

 
7. Question:  How is fine grading paid for on this project: 

 Response:  Fine grading will not be paid for separately and will not be paid for under 
equipment rental items.  Fine grading shall be included in the price of the gravel, pay item 
304.10, Aggregate Subbase Course – Gravel.   

 
8. Question:  I did not see any place in the bid documents to acknowledge any addendum? 

 Response:  Acknowledgement of Bid Amendments form is provided on page 43 of the bid 
book. 

 
9. Question:  Can Park Ave be closed during construction? 

 Response:  No, Park Ave shall remain open to traffic during construction. 
 
Make the following changes to the Bid Documents: 
 
In the bid book (page 45), under aerial utility adjustments, second paragraph, make the following 
CHANGE in pen and ink:  CMP anticipates 7 working days to install 8 utility poles and transfer 
conductors.   


